



FLORIDA GATEWAY COLLEGE

Addendum Two

ITB #20-2-01 – Roadway Resurfacing Project – Phase 1

November 18, 2019

FGC ITB #20-2-01 Addendum Number Two Posted on the FGC Website at:

<https://www.fgc.edu/community/procurement-and-contracts/solicitations-goods-services/>
is changed as follows:

1. The following have been added to IV. Roadway Construction Requirements under the Specifications section of the bid documents:
 - l. Contractor shall be responsible for replacing all parking stops. Notes are referenced on pages c-6 and c-7 of the Plans.
 - m. Increase the limits of construction by 4' at the turnout from station 3+20 to station 4+00". Notes are referenced on pages c-6 and c-8 of the Plans.

Misty Taylor
Director of Procurement and Contracts
Florida Gateway College