

NOTICE OF INTENT TO AWARD

FLORIDA GATEWAY COLLEGE ITB# 20-6-01 BUILDING 17 ANATOMY & PHYSIOLOGY RENOVATIONS

INTENT TO RECOMMEND AWARD: In accordance with Florida Gateway College Board of Trustees Policy 6Hx12:5-01, the President intends to award ITB 20-6-01 Building 17 Anatomy & Physiology Renovations to Blackwater Construction Services of Gainesville, Florida for \$130,287.00.

AWARD PROTEST INFORMATION: At the date and time indicated below, this Notice of Intent to Award as well as the Bid Tabulation Sheet was posted on the Florida Gateway College website at: <https://www.fgc.edu/community/procurement-and-contracts/solicitations-goods-services/>

Any person who is adversely affected by the College's decision or intended decision shall file with the College a notice of protest in writing within 72 hours after the posting of the notice of decision or intended decision. The formal written protest shall be filed within 10 days after the date the notice of protest is filed. Failure to file a notice of protest or failure to file a formal written protest and required bond shall constitute a waiver of proceedings under this chapter. The formal written protest shall state with particularity the facts and law upon which the protest is based. Saturdays, Sundays, and state holidays shall be excluded in the computation of the 72 hour time periods provided by this paragraph.

Failure to file a protest within the time prescribed in Section 120.57(3), or failure to post the bond or other required security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.

Any protest to this decision or intended decision must be delivered prior to the Protest End Date/Time specified in this Notice. Protest must be delivered to:

Misty Taylor
Director of Procurement & Contracts
Administration Building 001, Room 130
Florida Gateway College
149 S.E. College Place
Lake City, Florida 32025

POST DATE / TIME: May 29, 2020 @ 1:00 PM EST

PROTEST PERIOD END DATE / TIME: June 3, 2020 @ 1:00 PM EST (3 days from Post Date/Time)

NOTICE POSTED BY: Misty Taylor
Director of Procurement & Contracts

FLORIDA GATEWAY COLLEGE
149 S.E. College Place
Lake City, Florida 32025
BID TABULATION FORM

Project: Building 17 Anatomy & Physiology Renovations FGC ITB #20-6-01	Owner: Florida Gateway College	Bids Opened By: Misty Taylor, Director of Procurement & Contracts
Bid Date: Thursday, May 28, 2020 @ 2:00 PM EST	Architect: Kail Partners Architecture & Interiors	Bids Tabulation By: Misty Taylor, Director of Procurement & Contracts
		Witnessed By: Lance Jones, Director of Facilities Danny Kail, Architect

CONTRACTORS/BIDDERS	Blackwater Construction Services LLC Gainesville, FL	Charles Perry Partners, Inc. Gainesville, FL	Core Construction Company Jacksonville, FL	Foresight Construction Group, Inc. Gainesville, FL	J.E. Decker Construction Group Gainesville, FL
Bid Form	✓	✓	✓	✓	✓
Acknowledge Receipt of Addendum 1 & 2	✓	✓	✓	✓	✓
List of Subcontractors	✓	✓	✓	✓	✓
Public Entity Crimes Form	✓	✓	✓	✓	✓
Drug Free Workplace Form	✓	✓	✓	✓	✓
Base Bid	\$130,287.00	\$230,897.00	\$139,000.00	\$189,129.00	\$237,974.00

FLORIDA GATEWAY COLLEGE
149 S.E. College Place
Lake City, Florida 32025
BID TABULATION FORM

Project: Building 17 Anatomy & Physiology Renovations FGC ITB #20-6-01	Owner: Florida Gateway College	Bids Opened By: Misty Taylor, Director of Procurement & Contracts
Bid Date: Thursday, May 28, 2020 @ 2:00 PM EST	Architect: Kail Partners Architecture & Interiors	Bids Tabulation By: Misty Taylor, Director of Procurement & Contracts
		Witnessed By: Lance Jones, Director of Facilities Danny Kail, Architect

CONTRACTORS/BIDDERS	Little & Williams, Inc. Lake City, FL	Shine & Company, Inc. High Springs, FL			
Bid Proposal Form	✓	✓			
Acknowledge Receipt of Addendum 1 & 2	✓	✓			
List of Subcontractors	✓	✓			
Public Entity Crimes Form	✓	✓			
Drug Free Workplace Form	✓	✓			
Base Bid	\$133,526.00	\$168,000.00			